



THE CRICKET ASSOCIATION OF BENGAL

DR. B.C. ROY CLUB HOUSE, EDEN GARDENS, KOLKATA-700 021

Ref. No. 139-(L-1)/10/2169/2026

Date - 09/03/2026

CORRIGENDUM

Subject: Corrigendum to the "Proposal for Turnkey Design-Build Construction Services for Development of Centre of Excellence at Dumurjala, Howrah, West Bengal"

CAB had invited proposals from reputed entities for provision of turnkey design-build construction services for development of Centre of Excellence at Dumurjala, Howrah, West Bengal through a tender process as on 03/03/2026 vide Tender Ref. No. 139 - (L-1)/9/2110/2026.

For the purpose of encouraging & promoting 'MSME Category' contractors, CAB has decided to make changes to Clause No. 3 - 3.1.2 (a) Page No. 14 of the RFP Document in the following manner:

Clause No. 3 - 3.1.2 (a) Page No. 14	(a) The Interested Party should have a minimum audited average annual turnover of INR 50 Crore (Rupees Fifty Crores) in the previous 5 (five) financial years ending March 31, 2025 and, in case of Consortium/ JV Proposals, a minimum audited average annual turnover of INR 100 Crore (Rupees Hundred Crores) in the previous 5 (five) financial years ending March 31, 2025
---	---

The Interested Parties may also note the revised Turnkey Design-Build Construction Timeline Break-up in a Phase-wise manner with respect to the RFP:

Phase	Description Of Services	Time Allotted (In Months)	Responsibility
1	Concept-Design, Clearances & Approval	2	Contractor (Post Approval of CAB)
2	Budget Negotiations, Approval by Cab	1.5	Cost will be prepared by Contractor and will Be negotiated and approved by CAB
3	Schematics & Structural Approvals	1.5	Contractor
4	Construction (Inc. Mep, Electrical)	16	Contractor
5	Fit Verification and Commissioning	3	Contractor
Total Allotted Time (Months)		24	

Bablu Kolay

Bablu Kolay
Hony. Secretary